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National Aeronautics and Space Administration 1852.236–72 

necessary for the performance of the con-
tract which contain restrictive markings, for 
complying with such restrictive markings. 
In the event the Contractor has established 
its claim to copyright data produced under 
this contract and has affixed a copyright no-
tice and acknowledgement of Government 
sponsorship, or has affixed the SBIR Rights 
Notice contained in paragraph (d) of FAR 
52.227–20, the Government shall comply with 
such Notices. 

(End of clause) 

[68 FR 5232, Feb. 3, 2003, as amended at 70 FR 
2022, Jan. 12, 2005; 70 FR 74207, Dec. 15, 2005] 

1852.235–74 Additional Reports of 
Work—Research and Development. 

As prescribed in 1835.070(e), insert a 
clause substantially the same as the 
following: 

ADDITIONAL REPORTS OF WORK—RESEARCH 
AND DEVELOPMENT (FEB 2003) 

In addition to the final report required 
under this contract, the Contractor shall 
submit the following report(s) to the Con-
tracting Officer: 

(a) Monthly progress reports. The Contractor 
shall submit separate monthly reports of all 
work accomplished during each month of 
contract performance. Reports shall be in 
narrative form, brief, and informal. They 
shall include a quantitative description of 
progress, an indication of any current prob-
lems that may impede performance, pro-
posed corrective action, and a discussion of 
the work to be performed during the next 
monthly reporting period. 

(b) Quarterly progress reports. The Con-
tractor shall submit separate quarterly re-
ports of all work accomplished during each 
three-month period of contract performance. 
In addition to factual data, these reports 
should include a separate analysis section in-
terpreting the results obtained, recom-
mending further action, and relating occur-
rences to the ultimate objectives of the con-
tract. Sufficient diagrams, sketches, curves, 
photographs, and drawings should be in-
cluded to convey the intended meaning. 

(c) Submission dates. Monthly and quarterly 
reports shall be submitted by the 15th day of 
the month following the month or quarter 
being reported. If the contract is awarded be-
yond the middle of a month, the first month-
ly report shall cover the period from award 
until the end of the following month. No 
monthly report need be submitted for the 
third month of contract effort for which a 
quarterly report is required. No quarterly re-
port need be submitted for the final three 
months of contract effort since that period 
will be covered in the final report. The final 
report shall be submitted within ll days 

after the completion of the effort under the 
contract. 

(End of clause) 

[68 FR 5232, Feb. 3, 2003] 

1852.236–71 Additive or deductive 
items. 

As prescribed in 1836.570(a), insert the 
following provision: 

ADDITIVE OR DEDUCTIVE ITEMS (MAR 1989) 

(a) The low bidder for purposes of award 
shall be the conforming responsible bidder 
offering the low aggregate amount for the 
first or base bid item, plus or minus (in order 
of priority listed in the Schedule) those addi-
tive or deductive bid items providing the 
most features of the work within the funds 
determined by the Government to be avail-
able before bids are opened. If addition of an-
other bid item in the listed order of priority 
would make the award exceed those funds for 
all bidders, it shall be skipped and the next 
subsequent additive bid item in a lower 
amount shall be added for each bid if award 
on it can be made within the funds. 

(b) An example for one bid is an amount 
available of $100,000, a bidder’s base bid of 
$85,000, and four successive additives of 
$10,000, $8,000, $6,000, and $4,000. In this exam-
ple, the aggregate amount of the bid for pur-
poses of award would be $99,000 for the base 
bid plus the first and fourth additives, the 
second and third additives being skipped be-
cause either of them would cause the aggre-
gate bid to exceed $100,000. 

(c) All bids shall be evaluated on the basis 
of the same additive or deductive bid items. 
The listed order of priority must be followed 
only for determining the low bidder. After 
determination of the low bidder, award in 
the best interests of the Government may be 
made to that bidder on its base bid and any 
combination of its additive or deductive bid 
items for which funds are determined to be 
available at the time of the award, provided 
that award of the combination of bid items 
does not exceed the amount offered by any 
other conforming responsible bidder for the 
same combination of bid items. 

(End of provision) 

[54 FR 28340, July 5, 1989, as amended at 62 
FR 4476, Jan. 30, 1997] 

1852.236–72 Bids with unit prices. 

As prescribed in 1836.570(b), insert the 
following provision: 
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BIDS WITH UNIT PRICES (MAR 1989) 

(a) All extensions of the unit prices bid will 
be subject to verification by the Govern-
ment. If there is variation between the unit 
price and any extended amounts, the unit 
price will be considered to be the bid. 

(b) If a modification to a bid based on unit 
prices that provides for a lump-sum adjust-
ment to the total estimated cost is sub-
mitted, the application of the lump sum ad-
justment to each unit price in the bid must 
be stated. If it is not stated, the lump-sum 
adjustment shall be applied on a pro rata 
basis to every unit price in the bid. 

(End of provision) 

[54 FR 28340, July 5, 1989, as amended at 62 
FR 4476, Jan. 30, 1997] 

1852.236–73 Hurricane plan. 
As prescribed in 1836.570(c), insert the 

following clause: 

HURRICANE PLAN (DEC 1988) 

In the event of a hurricane warning, the 
Contractor shall— 

(a) Inspect the area and place all materials 
possible in a protected location; 

(b) Tie down, or identify and store, all out-
side equipment and materials; 

(c) Clear all surrounding areas and roofs of 
buildings, or tie down loose material, equip-
ment, debris, and any other objects that 
could otherwise be blown away or blown 
against existing buildings; and 

(d) Ensure that temporary erosion controls 
are adequate. 

(End of clause) 

[54 FR 28340, July 5, 1989, as amended at 62 
FR 4476, Jan. 30, 1997] 

1852.236–74 Magnitude of require-
ment. 

As prescribed in 1836.570(d), insert the 
following provision: 

MAGNITUDE OF REQUIREMENT (DEC 1988) 

The Government estimated price range of 
this project is between $llll and 
$llll. [Insert the estimated dollar range.] 

(End of provision) 

[54 FR 28340, July 5, 1989, as amended at 62 
FR 4476, Jan. 30, 1997] 

1852.236–75 Partnering for construc-
tion contracts. 

As prescribed in 1836.7004, insert the 
following clause: 

PARTNERING FOR CONSTRUCTION CONTRACTS 
(AUG 1998) 

(a) The terms ‘‘partnering’’ and ‘‘partner-
ship’’ used herein shall mean a relationship 
of open communication and close coopera-
tion that involves both Government and 
Contractor personnel working together for 
the purpose of establishing a mutually bene-
ficial, proactive, cooperative environment 
within which to achieve contract objectives 
and resolve issues and implementing actions 
as required. 

(b) Partnering will be a voluntary commit-
ment mutually agreed upon by at least 
NASA and the prime contractor, and pref-
erably the subcontractors and the A&E de-
sign contractor, if applicable. Sustained 
commitment to the process is essential to 
assure success of the relationship. 

(c) NASA intends to facilitate contract 
management by encouraging the foundation 
of a cohesive partnership with the Con-
tractor, its subcontractors, the A&E design 
contractor, and NASA’s contract manage-
ment staff. This partnership will be struc-
tured to draw on the strengths of each orga-
nization to identify and achieve mutual ob-
jectives. The objectives are intended to com-
plete the contract requirements within budg-
et, on schedule, and in accordance with the 
plans and specifications. 

(d) To implement the partnership, it is an-
ticipated that within 30 days of the Notice to 
Proceed the prime Contractor’s key per-
sonnel, its subcontractors, the A&E design 
contractor, and NASA personnel will attend 
a partnership development and team build-
ing workshop. Follow-up team building 
workshops will be held periodically through-
out the duration of the contract as agreed to 
by the Government and the Contractor. 

(e) Any cost with effectuating the partner-
ship will be agreed to in advance by both 
parties and will be shared with no change in 
the contract price. The contractor’s share of 
the costs are not recoverable under any 
other Government award. 

(End of clause) 

[63 FR 44171, Aug. 18, 1998] 

1852.237–70 Emergency evacuation 
procedures. 

As prescribed at 1837.110–70(a), insert 
the following clause: 

EMERGENCY EVACUATION PROCEDURES (DEC 
1988) 

The contractor shall assure that its per-
sonnel at Government facilities are familiar 
with the functions of the Government’s 
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